FINAL EVALUATION REPORT

(As Per Rule 35 of PP Rules, 2024)

1. Name of Procuring Agency: Federal Board of Revenue (HQ)
2 Method of Procurement: Two Stage Bidding Procedure
3, Title of Procurement: Authorized Vendors for Supply,
Installation and Maintenance of a Production
Monitoring System in the Hatcheries Sector
4. Tender Inquiry No. 1(9) IR/TDU/2026
5. PPRA Reference No. EPADS Reference No.F-26011678878
6. Date & Time of Bid Closing: 14" September, 2026 02:00 PM
! Date & Time of Bid Opening: 14" September, 2026 02:30 PM
8. Financial Bid Opening Date & Time:  1st October, 2026 at 2:30 Pm
9. No. of Bids Received: 03
10.  Criteria for Bid Evaluation: Financial Bid Evaluation Report attached
L. Details of Bid Evaluation: Financial Bid Evaluation Report attached
Name of Bidder = Technical Total Solution Cost including one Time Rule/Regulation/SBD* /Policy/Basis of
3 Marks (if Deployment charges and 3 Year SLA for | Rejection/Acceptance as per Rule 35
applicable) complete System per site (Exclusive of | of PP Rules, 2024
taxes) (In PKR ) |
Responsive
M/s Obsidian 70 Rs.4,110,000/- Recommended for grant of
) “Authorization”
Responsive
M/s (?reen Earth 70 Rs.7,668,000/- Recommended for grant of
Solutions (Pvt) Ltd. - T
- Authorization
Responsive
M/s I1SSM Labelling Recammended for grant of
Solutions (Pvt) Ltd. L Rs. 10,560,000/- "Authorization”

12.

Signature

Official Stamp

information the procuring agency may like to share.

Sial

* Standard Bidding Document (SBD).
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FBR

Federal Board of Revenue

Revenue Division - Government of Pakistan

INVITATION TO BID

FINANCIAL BID(S) EVALUATION/
COMBINED EVALUATION REPORT

Invitation to Bid Reference No.

1(9)TDU/IR/2026

Invitation to Bid Title

AUTHORIZED VENDORS FOR  SUPPLY,
INSTALLATION AND MAINTENANCE OF
PRODUCTION MONITORING SYSTEM 1IN
HATCHERIES SECTOR (Stage-2)

Invitation to Bid Issuance/ Publishing

Date (Stage-I) B

24™ January, 2026

Pre-Bid meeting Date (Stage-I)

29" January, 2026

Bids Submission Date (Stage-I)

24" February, 2026

Publishing (Stage-I)

National Press (two leading national daily
newspapers — One English and One Urdu)
Website(s): FBR

Invitation to Bid (Stage-1I) uploading
date on EPADS

31° August, 2026

Procurement Method/ Process

Two stage bidding procedure — Open Competitive
Bidding Process

Bids Submission Date (Stage-11)

14" September, 2026

Technical Bids Evaluation Report
Signing Date

22" September, 2026

Financial Bid(s) ~Evaluation/
Combined  Evaluation  Report’s

Signing Date

5™ October, 2026 e
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Project Background

I'he Federal Board of Revenue (FBR) is undertaking a significant digitalization initiative
aimed at enhancing its tax collection capabilities and addressing structural gaps in Pakistan’s
tax system. As part of this transformation, FBR seeks to deploy a production monitoring
and day-old chick (DOC) counting system at all commercial poultry hatchery facilities in
Pakistan (including broiler hatcheries, layer hatcherics, and integrated breeder—hatchery
operations) to improve tax compliance and prevent revenue lcakage within the sector,
particularly in relation to the production, processing, and clearance of day-old chicks. As
part of the authorization arrangement, selected vendors shall be responsible for supplying
and installing a production monitoring and counting system (Al-based Vision Analytics for
Iray Counting and Verification (as an approximation of’ Day-Old Chick output), or
equivalent validated technologies). Vendors shall also be responsible for providing post-
installation maintenance and technical support services to the hatchery operators.

Objective & Vision:

FBR recognizes the critical role of technology in addressing challenges related to tax
evasion, underreporting of production, and discrepancies in hatchery output data. This
production monitoring initiative aims to deliver real-time visibility into the total production
of day-old chicks across the hatchery sector. The proposed solution shall enable FBR to
monitor and reconcile production counts, ensuring accurate reporting, transparent audits,
and correct tax treatment of hatchery output. To promote competition, scalability, and non-
exclusivity. a panel of multiple authorized vendors shall be established. providing hatchery
operators access 10 a pool of qualified and competitive technology providers.

(i) Business Functions and Performance Requirement

(ii) Functional Performance Requirements of the Information System

(i) Related Information Technology Issues and Initiatives

Scope of the System

The scope of the system is to implement an end-to-end production monitoring and counting
system (including software. hardware, and system integration) primarily utilizing Video
Analytics). or equivalent validated technologies as proposed by the bidder, provided that the
proposed solution meets the Technical Evaluation and Proof of Concept (POC) criteria
defined in Section V — Scope of Work and is cost effective. The system shall be deployed
across poultry hatcheries in Pakistan to accurately detect, count, and record the production of
Day-Old Chicks (DOCs) at designated installation points, and to prevent under-reporting,
misreporting. or manipulation of hatchery production data. The proposed solution shall enable
independent. real-time visibility of hatchery production for FBR. ensuring transparent audits,
verifiable production timelines, and accurate tax reporting. without disrupting normal

hatchery operations.

Brief Terms of Bidding Document

Schedule of ]{uqulru‘nu]ls FBR intends to ensure all hatchery facilities in Pakistan are
covered as per the following installation schedule:

Cumulative 20% lines to be covered by: 31 October 2026
Cumulative 50% lines to be covered by: 30™ November 2026
Cumulative 100% lines to be covered by: 3 1* December 2026

l—mrrgﬁal mm‘?m.uum Report - 1(9)TDU/IR/2026 3ofé6
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Authorized vendor(s) shall have all required equipment (both '
hardware and software) readily available to enable timely
deployment of the required production monitoring and day-old
chick (DOC) counting system across commercial poultry
hatchery facilities in Pakistan.

Bid Validity from bid The Bid Validity period shall be 120 days or extendable as
opening mutually agreed.

Bid Security PKR 1,000,000 (mandatory)

Performance Guarantee The Performance Guarantee shall be applicable and will be set

at fixed amount of PKR 5,000,000 only. Note: This limit may
be revised and lowered

Liquidated Damages « Rate: A penalty of 0.2% of the total performance guarantee
per day of non-compliance for each affected site.

« Maximum Deduction: The cumulative penalty shall not
exceed the value of the performance guarantee submitted by the

vendor .
Currency for Evaluation Pak Rupees (PKR)
of Bid B - -
5. Procurement Process

The procurement process for the subject activity is Two Stage Two Envelopes Bidding Procedure
— Open Competitive Bidding Process. Invitation to Bid notification was published in national press
(two leading national daily newspapers — One English and One Urdu) on 24™ January, 2026
(Annexure-I) as well as uploaded on ¢-PADS. FBR (https://www.fbr.gov.pk/) and PPRA
(hitps://www.ppra.gov.pk). Invitation to Bid for (Stage-I) was uploaded on EPADS on 31*
August, 2026. Following table mentions the publication of corrigendum, addendums and other

aspects of the procurement process.

Invitation to Bid Reference No. 1(9TDU/IR/2026
AUTHORIZED VENDORS FOR  SUPPLY, |
Invitation to Bid Title INSTALLATION AND MAINTENANCE OF
PRODUCTION MONITORING  SYSTEM IN
HATCHERIES SECTOR (Stage-2)
Invitation to Bid Issuance/ Publishing | | R
247 )a ,, 202
Date (Stage-I) 47 January 6

Pre-Bid meeting Date (Stage-I) 29" January. 2026
Bids Submission Date (Stage-I) 24™ February, 2026

' National Press (two leading national daily
Publishing (Stage-1) " newspapers — Onc English and One Urdu)

Website(s): FBR
Invitation to Bid (Stage-1I) uploading a .
date on EPADS 31% August, 2026

Two stage bidding procedure — Open Competitive

Procurement Method/ Process Bidding Process

Bids Submission Date (Stage-1I) 14" September, 2026
1" Technical Bids Evaluation Report 22" September, 2026

& ﬁfgﬂng Date
. “Financial Bid(s) Evaluation/

a2 &y ombined  Evaluation  Report’s | 3" October. 2026
7 0 a7 Signing Date
S : -
& (A
b 22
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6. Technical/ Financial Evaluation Committec

Following Technical/ Financial Evaluation Committee was designated for the evaluation of the

subject Invitation to Bid:

KNO Name ) ‘Designation Role B
1. Mr. Zubair Blld| Member (IR-Operations). FBR Chairman/ Convener
2. Mr. \~.hhld Jawwad Member (Customs Policy) Member ]
3. Dr. ujecbullah Chief (Tax Reforms) | Member
4. Dr. Muhammad Khurram | Chief (Mgt/HR-IR) | Member
5. | Mr. Rizwan Salabat Chief (Mg/HR-Customs) Member
6. Mr. Amjad-ur-Rehman Chief (F&C) — Customs Member
i Mr. Waqgas Ahmed Lanh_h Sceretary (Budget & Eﬁpcnditure) Member/ Secretary
8. | Faisal Sattar Chief Executive Officer Member
7. Technical Bids Opening & Evaluation

In accordance with the Two Stage Two Envelope Bidding Procedure. technical bids for Stage-I1
were opened publicly on the bid submission date (i.e. 14" September, 2026 at 2:30 p.m.) after
bids submission time at FBR House by the Technical/ Financial Evaluation Committee in the
presence of bidders authorized representatives. The bids availability on e-PADS was checked and
confirmed in presence of bidders’ authorized representatives. As per the technical bids opening
statement, following bidc bidders participated in the bidding process and submitted their bids:

Sr No [ Bidder Bid Submitted ~ Remarks
' M/s ISSM Labelling Solutions v Bid Submitted in Hard Copy and
| L (Pvy) Lid _ | also on EPADS as required.
; s ' Bid Submitted in Hard Copy and
2, | Meslbsidan Y " also on EPADS as requiF:"f:d.
3 M/s Green Farth Solutions (Pvt) v Bid Submitted in Hard Copy and
Cookd _ also on EPADS as required. |

Preliminary examination of the technical bids was carried out. The examination included
verification’ review of bidder form. completeness of the bids, eligible countries and bid validity

confirmation as I‘ru uqulrumnl of the bidding document.

- - . s Aceeptance for
Bidder Bid Form | l‘_'hglbk ; B.'d. bubsl?l.ntml detailed
Country Validity Responsiveness ; T
) - s Examination
M/s [SSM Labelling ‘
. . = Yes Pakistan Yes Yes Yes
Solutions (Pvt) Lid _
| M/s Obsidian Yes | Pakistan Yes Yes Yes
M/s Green Ear ; .
e o Yes Pakistan Yes Yes Yes
_Solutions (Pvi) Ltd 1 -

In order to conclude the technical evaluation of bids, all bids were evaluated with reference to
technical criteria mentioned in the bidding document of the subject activity. As a result of
completion of evaluation process, following scores were achieved by the bidders as per technical

evaluation report (¢ \unuun-ll]

Sr. . , T Technical  Percentage ‘ '
No. B“hkf' Bid Score Score | Remurks _
'\1 s ISSM Labelling 75100 | 75.00% " Qualified the Technical Bid Evaluation
mma (Pvo Lud B e Criteria of minimum 70% score.
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Sr. : Technical | Percentage _
N, | oaer Bid Score | Score | Nemaria
" | s 20/100 20.00% Qua!li.'lcd‘lhu Tth.nn:aI Bid Evaluation
'. Criteria of minimum 70% score,
i M/s  Green Earth ; ais Qualified the Technical Bid Evaluation
% Solutions (Pvt) Litd. 704100 .00 Criteria of minimum 70% score.

The mandatory Proof-of-Concept (POC) testing was also conducted for proposed solutions at
selected industry sites on 14™ & 15™ September 2026. The POC reports were annexed with the
technical evaluation report and as per the POC reports, all three bidders (M/s ISSM Labelling
Solutions (Pvt) Ltd., M/s Green Earth Solutions (Pvt) Ltd. and M/s Obsidian) successfully passed

the POC requirements.

8. Financial Bids Opening

In accordance with the bid opening two-stage two envelope bidding procedure. the bidders were
informed about financial bid opening for 1%t October, 2026 at 2:30 p.m. Financial bids of
responsive bidders were opened on the scheduled date and time by the Technical/ Financial
Evaluation Committee. The financial bids were opened in accordance with instructions provided in
the bidding document. The financial bids opening sheet is placed at Annexure-1I.

9, Evaluation of Financial Bid(s)

The financial bids were evaluated by the Technical/ Financial Evaluation Committee in accordance
with criteria defined in the bidding document. The evaluation summary is as under:
Amount quoted by bidders as one Time

S. No. | Bidder Name Deployment charges (per site) (Exclusive of
taxes) (In PKR)

. | M/s Obsidian Rs. 2.310.000/-
2. | M/s Green Earth Solutions (Pvt) Ltd Rs. 4.068.000/-
3 ‘ M/s ISSM Labelling Solutions (Pvt) Ltd Rs. 4.560,000/-

The detailed breakdown of cost is available in the financial bids which is attached as Annexure-
LV to this evaluation report.

10.  Technical/ Financial Evaluation Committee Recommendations

As per the evaluation criteria stated in the bidding document and clausc 5(¢) of the Invitation o
Bid, the following bidders are recommended for issuance of authorization:

i ‘ " Total Solution Cost including T,
Sr Total | Technical  one Time Deployment charges ; |
No. Bidder Name Technical Score and 3 Year SLA for complete | Recommendation
’ Score Obtained  System per site (Exclusive of
taxes) (In PKR ) 5 |
; i & : Authorization may
1. | M/s Obsidian 100 70 Rs. 4,110.000/- =
be issued
M/s Green Earth ‘ ‘ ; Authorization may
2| Solutions (Pvt) Ltd. 100 w : ( Rs.7.668,000- be issued
[ — _——
F M/s ISSM Labellin | | izati
! g . ¢ . <60 000/~ Authorization may
L i}.afﬁolutions (Pvt) Ltd. o - I R be issued
L& A -
IR
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PPRA Web Reference No:
Title:

Financial Bid Opening Date/ Time:

FINANCAIL BID OPENING SHEET

AUTHORIZED VENDORS FOR SUPPLY, INSTALLATION AND
MAINTENANCE OF PRODUCTION MONITORING SYSTEM IN
HATCHERIES SECTOR (Stage-2)

1st October, 2026 at 2:30 P.m.

Total Bid Value (In Rs.) Signature of

S. No. | Name of Bidder/Firms E:]eil‘]:;l;l;s Bidders’
In Figure In Words . Representative

L | M phetiblon

/ et -
3. M}; |83y Lebadlinrp /

7 J
4. /
5 /
6. y "
7.

. -

8 / /]

@/Cfff

agas Ahmed Langah __~
inet & Expen T

Amir Si::l
Administration)
tilIr%t{mrd of Revenue

udel § Islamabad
Board of Revenue

e, lamabad -



TECHNICAL EVALUATION REPORT

(As Per Rule 35 of PP Rules. 2004)

1  Name of Procuring Agency Federal Board of Revenue (HQ)
2 Method of Procurement Two Stage Bidding Procedure
3. Title of Procurement AUTHORIZED VENDORS FOR SUPPLY,

INSTALLATION AND MAINTENANCE OF A
PRODUCTIONS MONITORING SYSTEM IN THE
HATCHERIES SECTOR

4. Tender Inquiry No. 1(9)/TDU/IR/2026

3. PPRA Ref. No. (TSE). -—----  [EPADS Reference No: I'-26011678878
6. Date & Time of Bid Closing 14" September 2026 02:00 PM

7. Date & Time of Bid Opening 14" September 2026 02:30 PM

8. No of Bids Received 03

9. Criteria for Bid Evaluation Technical Bid Evaluation Report Attached.

10 Details of Bid(s) Evaluation Technical Bid Evaluation Report Attached.

Namc of Bidder Technical | POC Status | Rule/Regulation/SBD*/Policy/Basis

Marks (if of Rejection/Acceptance as per
applicable) Rule 35 of PP Rules, 2004.

M/s ISSM Labeling Solutions Pvt Ltd. i Passed

Responsive
M/s Obsidian. 70 Passed Responsive
M/s Green Earth Solutions Pvt L.td. 70 Passed Responsive
1. Any other additional/suppoiting information, the procuring agency may like to share.

Signature:

Official Stamp:

*Standard Bidding Documents (SBD).

1(9)/TR/TDU/2026




MF#B_ﬁ Federal Board of Revenue

PAKISTAMN

Revenue Division - Government of Pakistan

INVITATION TO BID (ITB)

TECHNICAL BID(S) EVALUATION

REPORT

Invitation to Bid Reference No.

HO)TDU/IR/2026

Invitation to Bid Title

Invitation to Bid Issuance/
Publishing Date (Stage-1)

AUTHORIZED VENDORS FOR SUPPLY,
INSTALLATION AND MAINTENANCE OF
PRODUCTION MONITORING SYSTEM IN |
HATCHERIES SECTOR (Stage-2)

24™ January, 2026

Pre-Bid meeting Date (Stage-I)

29" January, 2026

Bids Submission Date (Stage-I)

| 24" February, 2026

| Publishing (Stage-I)

National Press (two leading national daily newspapers —
One English and One Urdu) Website(s): FBR

Invitation to Bid (Stage-II)
uploading date on EPADS

31 August, 2026

Procurement Method/ Process

Bids Submission Date (Stage-11)

Two stage bidding procedure — Open Competitive Bidding
Process

14" September, 2026

Technical Bids Evaluation
Report Signing Date

22" September, 2026

Technical Bids Evaluation Report - 1(9)TDU/IR/2026 1of7
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1. Project Background

The Federal Board of Revenue (FBR) is undertaking a significant digitalization initiative
aimed at enhancing its tax collection capabilities and addressing structural gaps in Pakistan’s
tax system. As part of this transformation, FBR seeks to deploy a production monitoring
and day-old chick (DOC) counting system at all commercial poultry hatchery facilities in
Pakistan (including broiler hatcheries, layer hatcheries, and integrated breeder-hatchery
operations) to improve tax compliance and prevent revenue leakage within the sector,
particularly in relation to the production, processing, and clearance of day-old chicks. As
part of the authorization arrangement. selected vendors shall be responsible for supplying
and installing a production monitoring and counting system (Al-based Vision Analytics for
Tray Counting and Verification (as an approximation of Day-Old Chick output), or
equivalent validated technologies). Vendors shall also be responsible for providing post-
installation maintenance and technical support services to the hatchery operators.

Z. Objective & Vision:

FBR recognizes the critical role of technology in addressing challenges related to tax
evasion, underreporting of production, and discrepancies in hatchery output data. This
production monitoring initiative aims to deliver real-time visibility into the total production
of day-old chicks across the hatchery sector. The proposed solution shall enable FBR to
monitor and reconcile production counts, ensuring accurate reporting, transparent audits,
and correct tax treatment of hatchery output. To promote competition. scalability, and non-
exclusivity, a panel of multiple authorized vendors shall be established, providing hatchery
operators access to a pool of qualified and competitive technology providers.

(1) Business Functions and Performance Requirement
(i1) Functional Performance Requirements of the Information System

(i)  Related Information Technology Issues and Initiatives

3. Scope of the System

The scope of the system is to implement an end-to-end production monitoring and counting
system (including software, hardware, and system integration) primarily utilizing Video
Analytics), or equivalent validated technologies as proposed by the bidder, provided that the
proposed solution meets the Technical Evaluation and Proof of Concept (POC) criteria
defined in Section V — Scope of Work and is cost effective. The system shall be deployed
across poultry hatcheries in Pakistan to accurately detect, count, and record the production of
Dav-Old Chicks (DOCs) at designated installation points, and to prevent under-reporting.
misreporting, or manipulation of hatchery production data. The proposed solution shall enable
independent, real-time visibility of hatchery production for FBR, ensuring transparent audits,
verifiable production timelines, and accurate tax reporting, without disrupting normal
hatchery operations.

4. Brief Terms of Invitation to Bid Document

Schedule of Requirements | FBR intends to ensure all hatchery facilities in Pakistan are covered as per
the following installation schedule:

Cumulative 20% lines to be covered byv: 31st October 2026 Cumulative
50% lines to be covered by: 30 th November 2026 Cumulative 100% lines
to be covered by: 31st December 2026
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| Authorized vendor(s) shall have all required equipment (hoth hardware and

software) readily available to enable timely deployment of the required
production monitoring and day-old chick (DOC) counting system across

. commercial poultry hatcherv facilities in Pakistan.

Bid Validity from bid
opening

The Bid Validity period shall be 120 days or extendable as mutually
agreed.

Bid Security

PKR 1,000,000 (mandatory)

Performance Guarantee

The Performance Guarantee shall be applicable and will be set at fixed
amount of PKR 5,000,000 only. Note: This limit may be revised and

- lowered

Liquidated Damages

Currency for Evaluation
of Bid

* Rate: A penalty of 0.2% of the total performance guarantee per day of
non-compliance for each affected site.
* Maximum Deduction: The cumulative penalty shall not exceed the value

of the performance guarantee submitted by the vendor

| Pak Rupees (PKR)

5. Bid Process

The bidding process for the subject activity is Two stage bidding procedure — Invitation to Bid —
Open Competitive Bidding Process. Invitation to Bid (Stage-I) notification was published in
national press (two lcading national daily newspapers — One English and One Urdu) on
24'™ January, 2026 (Annexure-I) as well as uploaded on e-PADS, FBR (https://www.{br.gov.pk/)
and PPRA (hltps://www.ppra.gov.pk). Invitation to Bid (Stage-2) was uploaded on EPADS portal

on 31* August, 2026.

Invitation to Bid Reference No. H{OTDU/IR/2026

Invitation to Bid Title

AUTHORIZED VENDORS FOR SUPPLY,
INSTALLATION AND MAINTENANCE OF
PRODUCTION MONITORING SYSTEM IN
HATCHERIES SECTOR (Stage-2)

Invitation to Bid Issuance/
Publishing Date (Stage-I)

Pre-Bid meeting Date (Stage-1) | 29™ January. 2026

24" January, 2026

Bids Submission Date (Stage-1) | 24" Febmary 2026

l
' Publishing (Stage-I)

National Press (two leadm& national daily newspapers
| One English and One Urdu) Website(s): FBR

Invitation to Bid (Stage-11)
uploading date on EPADS

Procurement Method/ Process

Bids Submission Date (Stage-II) | 14" September, 2026

31° August, 2026

Two stage bidding procedure — Open Competitive Bidding
Process

Report Signing l)ate
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Technical Bids Evaluation

22" September, 2026
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6.

Technical/ Financial Evaluation Committee

Following Technical/ Financial Evaluation Committee was designated for the evaluation of the

subject Invitation to Bid:

Sr. No | Name . Designation - [ Role

1. Mr. Zubair Bilal ' Member (IR-Operations), FBR | Chairman/ Convener
2 Mr. Ashhad Jawwadss Member (Customs Policy) Member

| 3. Dr. Najeebullah | Chief (Tax Reforms) Member

r 4. Dr. Muhammad Khurram | Chief (Mgt/HR-IR) Member

| 5. Mr. Rizwan Salabat Chief (Mgt/HR-Customs) Member
6. | Mr. Amjad-ur-Rehman Chief (F&C) — Customs Member
7 Mr. Wagas Ahmed Secretary (Budget & Memben’SéEretary

) Langah ) Expenditure)

8. Faisal Sattar Chief Executive Officer Member

T. Bid(s) Received

On the bid submission date and time 14'"" September, 2026 at 2:30 p.m., following bids
were received:

Sr Bid submitted Bid (Hard
N " | Bidders online through Copy)
R _ E-PADS Submitted
i | M/s ISSM Labelling Solutions (Pvt) Yes Yes
- | Ld _
2. | M/s Obsidian - Yes Yes
3. | M/s Green Earth Solutions (Pvt) Lid | Yes Yes
8. Bid/Proposal Opening

In accordance with the bid opening procedure of Two stage bidding procedure, technical
bids for Stage-11 of the subject procurement activity were opened publicly on the same date
immediately after bid submission time at FBR House by the Technical/ Financial Evaluation
Committee in the presence of bidders authorized representatives. The bids availability on
e-PADS was checked and confirmed in presence ol bidders authorized representatives.
Availability of required documents/information as per ITB’s terms. were read out at the time

of bid opening meeting. The bid opening statement is placed at Annexure-II.

N Preliminary Examination of Bids/Proposals

Preliminary examination of the technical bids was carried out. The examination included

vcriﬁcatiom’ review ol bidder bid form, completeness of the bid. eligible countries, bid

:.”EA
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(

validity confirmation and availability of bid security as per requirement of the Invitation to

Bid. The finding(s) from preliminary examination is summarized below:
—_— Bid | Eligible | Bid B | oo
) Form | Country | Validity | Security | .=~ " |
i Examination
M/s ISSM Labelling X gy - 4
Solutions (Pv1) Ltd Ve | Paagiml | b | W e
M/s Obsidian - Yes | Pakistan Yes No Yes
M/s Green Earth Solutions | (—— e No »
(Pvi) Lid Yes | Pakistan Yes Yes
10. Detailed Technical Evaluation
The mandatory requirements and marking criteria for evaluation of proposals advertised
in the Request for Proposal along with detailed proposal’s evaluation, are submitted at
Annexure II1.
11.  Proof-of-Concept Testing
Bidders were required to conduct mandatory Proof-of-Concept (POC) testing for
proposed solutions at selected industry sites. After conducting evaluation with reference
to technical criteria given in the relevant bidding document, the following bidders found
technically qualified/responsive therefore, POC tests of following bidders were
conducted on 14™ September, 2026. As per the test results of the POCs, following
bidders successfully passed the POC requirements. The POC reports are attached at
Annexure-1V.
1. | M/s ISSM Labelling Solutions (Pvt) Ltd
2. | M/s Obsidian
3. | M/s Green Earth Solutions (Pvt) Ltd
12.  Bids Accepted as “Responsive/Technical Qualified” to the Invitation to Bid
In accordance with Stage-2 of the bidding process, the following bidders submitted their
Technical Proposals, including financial proposals encompassing the price per
installation point and breakdown of price per component.
Sr. | Bidder
1. | M/s ISSM Labelling Solutions (Pvt) Ltd
| 2. | M/s Obsidian
3. | M/s Green Earth Solutions (Pvt) Ltd
Upgn submission, the proposals were evaluated based on the Technical Evaluation Criteria
L
o J\Z'\\'%pe{‘éﬁed in Section V. All three (03) bidders/venders successfully achieved the minimum
s ’-’"? .’rai."\‘:'..' ,:\’\kf' \—?_ ‘:'.‘; \:‘r_\_'..'l
¥ AR~ .‘r_:.’_-k\_'.\- ',f: o L
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& technical evaluation score of 70%. are considered compliant/technically qualified, and

have been recommended by the Committee.

Sr. Compliance Technical
Bidder with Score/ Marks

Mandatory (Maximum

B Criteria marks 100)
L. | M/s ISSM Labelling Solutions (Pvt) Ltd | Compliant 5
f 2. | M/s Obsidian Compliant 70
‘ 3. | M/s Green Farth Solutions (Pvt) Ltd Compliant 70
‘ Note: The minimum technical score (St) required Lo pass is: Seventy (70) points / marks

13. Bids Accepted as “Non-responsive/Non-Technically Qualified” to the I'TB

During technical bid evaluation process, no bidder/vendor was declared as

“Non-responsive/non-technically qualified”.
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Tender Reference No:

Project Title:

Technical Bid Opening Date/ Time:

TECHNICAL BID OPENING SHEET

1{9) TovAR/ 2024

AUTHORIZED VENDORS FOR SUPPLY, INSTALLATION AND
MAINTENANCE OF PRODUCTION MONITORING SYSTEM IN

HATCHERIES SECTOR HATCHERIES SECTOR (Stage-2)

L4th Sept-26, 2026 at 2:30 P.m.

+

S.No. | Name of Firm Name of Representative Bid Bid Financial Signature
Submission Security Bid
| (Hard/Soft) | submission | submission L
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FBR

LT

D. Technical Evaluation Criteria

01.

Sr.
No.

TECHNICAL EVALUATION CRITERIA

'_E-lw-lluation

Metric

Evaluation Criteria

Maxim
um
Marks

Supporting Documents

Relevant
Hatchery /
Live-
Production
Solution
Deployment

Proven deployment of
production monitoring,
live counting, or Al-based
vision solutions in poultry
hatcheries or comparable
live-production
environments, high specd
production lines (e.g.,
poultry processing,
livestock counting, pharma
clean rooms, food-grade
automation).

+» 2 or more live hatchery /
live-animal/high speed
production lines
deployments — 10 marks

+ 1 live deployment — 5
marks

* No live deployment — 0
marks

10

Purchase Orders, Completion
Certificates, Go-Live Letters,
Client References clearly
indicating live-production or
hatchery environments.

Bio-Secure &
High-
Humidity
Environment
Capability

Demonstrated experience
of deploying hardware in
bio-sccure, high-humidity,
wash-down, and
temperature-controlled
environments, where
equipment must operate
reliably around

live animals.

* Proven experience in bio-
secure / humid / wash-
down environments — 10
marks

» Experience limited to
dry or office-grade
environments — 5 marks

10

Experience Certificates, Site

Environmental Descriptions, 1P
Ratings used, Hygienic Design
Notes, Photographic Evidence.
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FBR

PAKIETEN

End-to-End
Hatchery
System
Integration
Capability

Proposed
Solution
Ruggedness
(Hatchery-
Specific
Engineering
Design)

| hygienic mounts

Demonstrated capability to | 10
deliver a complete,
integrated solution, not
merely hardware supply.
Must demonstrate:

» Edge Processing (IPCs /
Al inference)

* Sensor / Camera
Intcgration

* Secure Connectivity
(VPN / Encrypted
Channels)

» Centralized Dashboards
& Databases

* Intcgration with
Government / Regulatory
Systems

System Architecture Diagrams,
Integration Case Studies,
Software Stack Details, Data
Flow Diagrams.

Regardless of past 40
experience, the solution
proposed for THIS RFP
must be engineered
specifically for poultry
hatcheries, addressing:

« Moisture & Wash-Down
Protection: IPGS/IP66
enclosures specified

« Humidity &
Condensation Control:
Sealed housings,
desiccants, filtered
ventilation

» Biosccurity
Compatibility: Materials
suitable for disinfectants
and sanitation

» Live-Object Safety:
Non-intrusive, welfare-
safe counting methods

» Ease of Cleaning: Quick-
access lens covers /

Proposal Document, Detailed
Engineering Drawings, [P
Specifications, Bill of Materials,
Environmental Protection
Strategy.

lmplement_ati

on,
Continuity &

' Demonstrated ability to 30

deploy and sustain the
system without disrupting
hatchery operations or

Deployment Timeline / Gantt
Chart, Support Organization
Chart, SLA Draft, Training &
Maintenance Plan.
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FBR

PAKTSTAN

Support compromising biosecurity,
Strategy including:

* Implementation Plan:
Installation during
production cycles without
chick stress

» Consumables Strategy:
Local availability of
lenses, sensors, filters,
mounts

* SLA Commitments:
Defined response times
(e.g., <l-hour critical
faults)

* Training Plan: Training
of hatchery staff & FBR
officers on calibration, ,
! hvgiene-sale handling
Grand Total | Total Technical 100
Evaluation Score . Marks

Upon submission of proposals, bidders will be evaluated based on the Technical Evaluation
Criteria specified above and the POC test. Vendors must achieve a minimum technical
evaluation score of 70% and successfully meet the defined POC criteria. Any proposal that
does not meet this minimum threshold will be considered non-compliant and will not be further
considered in the bidding process

02.

The Project Plan shall comprehensively address:

Project Organization and Management Plan

5 Roles & Governance: A detailed project governance structure shall be provided,
clearly identifying key roles including the Project Manager, Technical Lead
(Hatchery Automation / Vision Analytics Specialist), and Site Engineers / Field
Support Staff. The bidder shall define a clear governance and communication model,
specifying reporting lines, decision-making authority, and coordination mechanisms
with FBR and hatchery management, including procedures for approvals, change
management, and operational reporting.

o A defined escalation matrix shall be provided, outlining structured protocols for issue
escalation during deployment, Proof of Concept, and post-go-live operations. This
shall include escalation procedures for issues such as integration failures with
hatchers or chick processing lines, counting inaccuracies, system downtime, data
transmission failures, or biosecurity-related operational constraints, along with
response times, responsible personnel, and resolution timelines.

Equipment Details
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( AUTHORIZED VENDORS FOR SUPPLY, INSTALLATION AND MAINTENANCE OF PRODUCTION
MONITORING SYSTEM IN HATCHERIES SECTOR (STAGE-2)

TECHNICAL BIDS EVALUATION SHEET

(Upon submission of proposals, bidders will be evaluated based on the Technical Evaluation Criteria specified above and the POC test. Vendors must
achieve a minimum technical evaluation score of 70% and successfully meet the defined POC criteria. Any proposal that does not meet this minimum
threshold will be considered non-compliant and will not be further considered in the bidding process)

r. No. | Evaluation Metric Evaluation Criteria ‘Maximum M/s ISSM
| . M/s Green
Marks Labelling M/s 5 ;
» ; ' s Earth Solutions
Solutions | Obsidian (Pvt) Ltd
| (Pyt) Lid |
Proven deployment of production monitoring, live
'counting, or Al-based vision solutions in poultry
. hatcheries or comparable live-production
Relevant Hatchery / ; . par . p
. . * ' environments, high speed production lines (e.g.. .
Live Production i ; ;
1. leatitia poultry processing. livestock counting, pharma clean 10 10 10 00
5 rooms, food-grade automation). * 2 or more live
Deployment g A= o i ) . ;
hatchery / live-animal/high speed production lines
deployments — 10 marks « | live deployment — 5
marks* No live deployment — 0 marks - e
Demonstrated experience of deploying hardware in
: . . | bio-secure,  high-humidity, wash-down,  and
Bio-Secure & High & s ' )
s temperature-controlled environments, where
[Humidity . : _ ; : ;
2 el equipment must operate reliably around live animals. 10 10 10 10
Environment _ . s : _ :
Canabilit « Proven experience in bio secure / humid / washdown
R y environments — 10 marks ¢« Experience limited to dry
or office-grade environments — 5 marks
Demonstrated capability to deliver a complete, |
' integrated solution, not merely hardware supply. Must
End-to-End ey e et ' AT inf
X m——— Syt demonstrate: = Edge Processing (IPCs / Al inference)
2 In(te - : « Sensor / Camera Integration ¢ Secure Connectivity | 10 | 10 10 10
Ca ibililv (VPN / Encrypted Channels) <« Centralized '
P 4 Dashboards & Databases =+ Integration with
Government / Regulatory Systems




Proposed
Ruggedness
(Hatchery

Solution

Specific
Engineering Design)

'Regardless of past experience, the solution proposed

for THIS RFP must be enginecered specifically for
poultry hatcheries, addressing: * Moisture & Wash-
Down Protection: [P65/IP66 enclosures specified
Humidity & Condensation Control: Sealed housings,
desiccants, filtered ventilation <« Biosecurity
Compatibility: Materials suitable for disinfectants and
sanitation <+ Live-Object Safety: Non-intrusive,
welfare safe counting methods * Ease of Cleaning:
Quick access lens covers / hygienic mounts

40

Continuity

Implementation,

Support Strategy

&

Demonstrated ability to deploy and sustain the system
without  disrupting  hatchery  operations  or
compromising biosecurity, including: .

Implementation Plan: Installation during production

cycles without chick stress » Consumables Strategy:
L.ocal availability of lenses, sensors, filters, mounts «
SILA Commitments: Defined response times (e.g., <I-

hour critical faults) + Training Plan: Training of

hatchery staff & FBR officers on calibration. hygiene-
safe handling

Total Marks/Scored Marks

100

20

20

70

70

Status/Remarks

Compliant

Compliant

Compliant




Proof of Concept Report- Hatchery (Stage-II)

Date: 14th September 2026
Facility: Sabir's Poultry
Attendees: Shiraz Ali Khan, Ali Saeed, Sajal Tariq, Saqib bajwa, Fakhar Sharif

Objective:

The primary objective of this exercise was to evaluate the solution demonstrated by M/s Green
Earth Solutions (hereinafter, 'the Vendor'). This Proof of Concept (POC) for Hatchery production
monitoring Box/Tray-Based Verification for determination of Day-Old Chick (DOC) production
was conducted at the packing/dispatch station of Sabir's Poultry (hereinafier. 'the hatchery"), in
adherence to the Stage-11 POC Evaluation Criteria specified in the RFP.

SKU Tested:
Day-Old Chicks (DOC) -Basket/Tray count at the Chick Exit (packing/dispatch) point

Solution Topologv:

The solution uses Al-based computer vision to monitor Day-Old Chick (DOC) dispatch at the
hatchery's packing/dispatch station. It detects and tracks trays/baskets as they pass through the
designated Chick Exit peoint, distinguishes filled, dispatch-bound baskets from empty or reversed
(re-passed) baskets, and maintains a real-time running basket count on the live camera overlay as
well as on a web-based dashboard. The system logs per-camera basket counts, reverse-basket
events, and generates alerts on the dashboard in the event of camera obstruction or tampering,
with daily and trend-level reporting available through the Reports module.

POC Results

Total Marks
Marks Obtained

Criterion Test Description

Accuracy Test: The vendor's solution was
benchmarked against a reference count (manual
physical tray counting / hatchery dispatch log)
for a defined production sample. The system }
Accuracy of was required to accurately detect and count fully
;| Bow/Tray for filled, dispatch-bound trays only (stacked or 30 28

Counting

determination |\ qiacked), excluding empty trays. duplicate/re-
{(]thr'}alf-(:;((l)c passed trays, or non-dispatch tray movements.
R, 9 Scoring: 99-100% accuracy: 30 Marks - 95—
08.9%: 20 Marks - 90-94.9%: 10 Marks -
Below 90%: 0 Marks (Disqualified)
P
.
Environmental | Environmental Stress Test: Hardware '
2 3 i : 10 8 |
Endurance (cameras; counting modules) was installed at the l

\\ giraz Ali Khan Q}A{h{ [| Sajal '[au{iq ~  Saqib Bajwa ‘ Fakhar Sharif
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Sr Total Marks

No. Criterion Test Description Marks Obtained
(Humidity & actual hatchery installation point (chick
Bio-Secure processing/dispatch line) characterized by high
Conditions) humidity. condensation risk, disinfectant

| aerosols, and organic dust (feathers/fluff).
Requirement: continuous operation for at least
24 hours without hardware failure,

' condensation-related image degradation, lens
fouling, or system restart.

Scoring: No failure/manual intervention
required: 10 Marks - Any major cleaning, reset,
or intervention required: 0 Marks

Logic Validation Test: The system was
required to differentiate valid production output
from non-productive events such as test runs,
empty conveyor movement, cleaning operations,

Process Logic

V'?Ii(latiun or chick handling without dispatch. The
3 (Non- ) evaluator simulated non-production movements 10 8
Production vs. | anq paused hatch discharge to test logic
Production robustness.
Events) ' . :
Scoring: System correctly ignores non-
| production events (Zero False Count): 10 Marks
' - Deduct 2 marks per false count |
Connectivity & Latency Test: The evaluator
measured the time delay between the physical .
counting event and its appearance on the '
Real-Time Data | dashboard/monitoring interface. Aggregate
Latency & figures on the Reports/Daily Summary views ,
4 Dashboard were observed to reflect completed basket 10 4
Visibility counts only after a manual refresh '

Scoring: Data visible within < 60 seconds: 10
. Marks - 1-5 minutes: 5 Marks - Delay > 5
minutes: 0 Marks

Security & Resilience Test: The evaluator
simulated fault and tamper conditions, including
Tamper P . " ; "
; partial/full obstruction of the camera/sensor
Detection & i i : ) 5
5 Failure view and disconnection of power/network. The 10 10
system generated instant "Camera Partially

| M Obstructed" alerts on the dashboard, flagging
the affected ca,réra points along with the
}\ eraz AliKhan | AAliﬁ’Jggq | Sajal Tariq/||  SagibBajwa |  Fakhar Sharif

[ J@[Tu Sy



Sr. Total

No Criterion Test Description Marks

Marks Obtained

percentage of obstructed cells, requiring
operator acknowledgement (ACK).
Scoring: System generates immediate alert
(tamper/obstruction/offline status) on '
dashboard: 10 Marks - System fails silently or
! records invalid data: 0 Marks

TOTAL

MARKS Total POC Evaluation Score

70 59

POC in Images form:

; ’_' S
Image 1 — Live Basket Counting at the Chick Exit / Dispatch |

\giraz Ali Khan OHIi séé-qd i ksi].;rra,b‘k‘

|
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SagibBajwa |  Fakhar Sharif
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Baswet Count

Image 3 Camera Obstructiopt / Tamper Alerts Generated on the Dashboard
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Image 4 — Point 4 Basket Count Trend — Reports Module
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Chick Exit
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Image 6 — Recorded Evidence Playback — Basket / Reversed Count Log

POC Conclusions and Observations

The Stage-11 Proof of Concept was conducted at Sabir's Poultry on 14th September 2026. The
solution demonstrated by M/s Green Earth Solutions obtained a score of 59 out of 70 marks
(84%) against the Hatchery POC Evaluation Criteria.

The Al-based video analytics solution counted dispatch-bound baskets at the Chick Exit point
with 28/30 marks on the Counting Accuracy criterion, and operated in the hatchery's humid,
dust- and disinfectant-heavy dispatch environment for the 24-hour endurance window with only
a minor deduction (8/10) on the Environmental Endurance criterion. Under the Process Logic
Validation test, the system correctly ignored most non-production movements, with one false
count observed during the simulated dry/non-dispatch cycle. resulting in a score of 8/10. The
system generated immediate, operator-acknowledgeable alerts on the dashboard when camera
views were partially obstructed, in full satisfaction of the Tamper Detection & Failure Response
criterion (10/10). However, while the live camera overlay reflected baskel counts
instantaneously, the aggregate figures on the Reports and Daily Production Summary views were
observed to update only after a manual refresh, resulting in 5/10 on the Real-Time Data [.atency
& Dashboard Visibility criterion.

The Stage-11 Proof of Concept demonstrated by M/s Green Earth Solutions is accordingly
assessed as successfully passed, having met the requisite benchmarks across the Hatchery POC
Evaluation Criteria. The POC Evaluation Team recommends that the Committeec may consider
proceeding to authorization of the Vendor under the applicable provisions of the Public
Procurement Rules, 2004.
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Criterion

Test Description

Total
Marks

Marks
Obtained

| 98.9%: 20 Marks -

Scoring: 99-100% accuracy: 30 Marks - 95—
90-94.9%: 10 Marks -
Below 90%: 0 Marks (Disqualified)

Environmental
Endurance
(Humidity &
Bio-Secure
Conditions)

Environmental Stress Test: Hardware
(cameras, counting modules) was installed at the
actual hatchery installation point (crate/chick
processing line) characterized by high humidity,
condensation risk, disinfectant aerosols, and
organic dust (feathers/flufY). Requirement:
continuous operation for at least 24 hours
without hardware failure. condensation-related
image degradation, lens fouling, or system
restart. !

Scoring: No failure/manual intervention
required: 10 Marks - Any major cleaning, reset, |
or intervention required: 0 Marks

10

(FS]

Process Logic
Validation
(Non-
Production vs.
Production
Events)

Logic Validation Test: The system was
required to differentiate valid production output
from non-productive events such as test runs,
empty conveyor movement, cleaning operations,
or chick handling without dispatch. The i
evaluator simulated non-production movements
and paused hatch discharge to test logic
robustness. ‘
Scoring: System correctly ignores non- |
production events (Zero False Count): 10 Marks |
- Deduct 2 marks per false count

10

Real Time Data
| Latency &
Dashboard
Visibility

Connectivity & Latency Test: The evaluator
measured the time delay between the physical
crate-counting event and its appearance on the
dashboard/monitoring interface. The live-stream
dashboard was observed to update the object
count and tamper-service verdict continuously
and in parallel with the physical event, with no
perceptible lag between crate movement and its
reflection on screen.

Scoring: Data visible within < 60 seconds: 10
Marks - 1-5 minutes: 5 Marks - Delay > 5
minutes: 0 M;

10

10
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Proof of Concept Report- Hatchery (Stage-I1)

Date: 14th September 2026
Facility: Sabir's Poultry
Attendees: Shiraz Ali Khan, Ali Saeed, Sajal Tariq. Saqib bajwa, Fakhar Sharif

Objective:

The primary objective of this exercise was to evaluate the solution demonstrated by M/s ISSM
Labelling Solutions (hercinafter referred to as “the Vendor™) for hatchery production monitoring
and determination of Day-Old Chick (DOC) production through box/tray-based verification. The
Proof of Concept (POC) was conducted at the crate/chick exit point of Sabir’s Poultry
(hereinafter referred to as “the Hatchery™) in accordance with the Stage-11 POC Evaluation
Criteria prescribed in the RFP.

SKU Tested:

Day-Old Chicks (DOC)- Basket/Crate count at the Crate Exit (packing/dispatch) point

Solution Topology:

The Vendor's solution is built on the FBR Digital Eye video analytics platform, a computer-
vision system already deployved across multiple sectors (including sugar, textile and cement) and
reused here for hatchery monitoring. A camera installed at the Crate Exit point detects each
crate/basket as it passes through the designated region of interest, assigns it a unique tracking 1D,
and maintains a running object count on a browser-based live-stream dashboard ("Deployment
Devices | Digital Eye"). A dedicated tampering_service runs continuously alongside the
detection pipeline, logging a verdict (Flashlight / Obstructed / Camera Moved / Status) for every
monitoring cycle and raising an alert the moment the camera view is disturbed. Deployment and
undeployment of camera feeds, along with system notifications, are managed centrally through
the platform's Deployments module.

POC Results

Total Marks
Marks Obtained

Criterion Test Description

Accuracy Test: The vendor's solution was
benchmarked against a reference count (manual
physical crate counting / hatchery dispatch log)
for a defined production sample. The system
was required to accurately detect and count fully 30 24

Counting
Accuracy of
Box/Tray for

dgtle)rn?i:l):l,\[:lon | filled, dispatch-bound crates only (stacked or
Ejhil:akys_ (DOCs) unstacked), Cxcludil‘lg empty crates,

_ duplicate/re-péssed crates, or non-dispatch tray
i movements,

[ . "dg
@iraz Al Khan | /) AliSaeed | jl Saja_lm}?ﬁ\‘( Saq%m | ;ﬁ;smrif
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Criteri Test Dokbrintis Total  Marks
riterion est Description Matks Obtaihed

Security & Resilience Test: The evaluator
simulated fault and tamper conditions, including
partial/full obstruction of the camera/sensor
view. The platform's tampering_service
continuously logged a per-cycle verdict
(Flashlight / Obstructed / Camera Moved /

Tampt:-r Status), correctly reporting "Status: Normal" |

5 | Detection & during undisturbed operation and switchingto | g 10

Failure "Obstructed: True" the moment the camera view

Response was disturbed, with the change reflected in the .
live log within the same second. ‘
Scoring: System generates immediate alert
(tamper/obstruction/offline status) on
dashboard: 10 Marks - System fails silently or
records invalid data: 0 Marks

TOTAL :
T OC Evaluation Score 70 6

| MARKS otal P 0 dl
POC in Images form:
_/’
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Image 1 — Live Crate Detection at the Crate Exit Point — Bounding Box & Unique Tracking
IDs

o o s il v

Image 2 — Continued Crate Detecfion with Cumulative Object Count (22 Objects Detected)
Shiraz Alikhan | —alisaged [ sajalTariy | SagibBajwa | Fakhar Sharif
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Image 4 — Baseline Live Stream/— C'!'HI@‘H Camera Feed Prior to Dispatch Activity
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POC Conclusions and Observations

The Stage-11 Proof of Concept was conducted at Sabir's Poultry on 14th September 2026. The
solution demonstrated by M/s ISSM Labelling Solutions, using the FBR Digital Eye platform,
obtained a score of 60 out of 70 marks (86%) against the Hatchery POC Evaluation Criteria.

The solution counted dispatch-bound crates at the Crate Exit point with 24/30 marks on the
Counting Accuracy criterion, and operated in the hatchery's humid, dust- and disinfectant-heavy
dispatch environment for the 24-hour endurance window with only a minor deduction (8/10) on
the Environmental Endurance criterion. Under the Process Logic Validation test, the system
correctly ignored most non-production movements, with one false count observed during the
simulated non-dispatch cycle, resulting in a score of 8/10. The live-stream dashboard and the
underlying tampering_service were observed updating the object count and camera-status verdict
continuously and in parallel with the physical event, in full satisfaction of the Real-Time Data
Latency & Dashboard Visibility criterion (10/10). The tampering service further generated an
immediate, correctly logged alert (switching from "Status: Normal" to "Obstructed: True") the
moment the camera view was disturbed, in full satisfaction of the Tamper Detection & Failure
Response criterion (10/10).

The Stage-I1 Proof of Concept demonstrated by M/s ISSM Labelling Solutions is accordingly
assessed as successfully passed, having met the requisite benchmarks across the Hatchery POC
Evaluation Criteria. The POC Evaluation Team recommends that the Committee may consider
proceeding to authorization of the Vendor under the applicable provisions of the Public
Procurement Rules, 2004.

hiraz Al’Khan Saqib Bajwa | Fakhar Sharif
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Proof of Concept Report — Hatchery (Stage-II)
Date: 15th September 2026
Facility: Big Bird (Lahore)
Attendees: Shiraz Ali Khan, Ali Saced, Sajal Tariq, Saqib bajwa, Fakhar Sharif
Objective:

"The primary objective of this exercise was to evaluate the solution demonstrated by M/s
Obsidian Technologies (hereinafter referred to as “the Vendor™) for hatchery production
monitoring and determination of Day-Old Chick (DOC) production through box/tray-based
verification. The Proof of Concept (POC) was conducted at the crate/chick exit point of Sabir’s
Poultry (hereinafter referred to as “the Hatchery™) in accordance with the Stage-I1 POC
Evaluation Criteria prescribed in the RFP.

SKU Tested:

Day-Old Chicks (DOC)- Crate count at the Crate Exit (packing/dispatch) point

Solution Topologv:

The Vendor's solution is delivered through the OBSIDIAN platform (ugaab.vas.com.pk),
branded under UQAAB. A camera installed at the Crate Exit point ("Camera 01") tracks each
crate as it moves through a defined region of interest, assigning each a unique forward-logging
ID (e.g.. FWD #217, FWD #784) and maintaining a running "Total Counted" tally overlaid on
the live feed. Site- and SKU-level rollups (Sites, SKUs, Manufactured. Active status) are
aggregated on the OBSIDIAN dashboard under the "Hatcheries" category, with a dedicated site-
level view for Big Bird, Lahore showing total lanes, camera online/offline status, and a link to
per-frame detection records (View Detected Frames) and network/monitoring logs (NMS Logs).

POC Results

Total Marks
Marks Obtained

Criterion Test Description

Accuracy Test: The vendor's solution was
benchmarked against a reference count (manual
| physical crate counting / hatchery dispatch log)
for a defined production sample. The system
was required to accurately detect and count fully 30 24
filled, dispatch-bound crates only (stacked or
unstacked), excluding empty crates,
duplicate/re-passed crates, or non-dispatch tray
movements,

Counting
Accuracy of
Box/Tray for
determination
of Day-Old
Chicks (DOCs) ‘

m \ " B
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Sr. = Ao Total Marks
Marks Obtained

N Criterion Fest Description
0.

Scoring: 99-100% accuracy: 30 Marks - 95—
98.9%: 20 Marks - 90-94.9%: 10 Marks -
Below 90%: 0 Marks (Disqualified)

Environmental Stress Test: Hardware
(camera, counting module) was installed at the
actual hatchery installation point (crate exit /
dispatch line) characterized by high humidity,
condensation risk, disinfectant aerosols, and
organic dust (feathers/fluff). Requirement:

Environmental | continuous operation for at least 24 hours
Endurance without hardware failure, condensation-related
2 | (Humidity & image degradation, lens fouling, or system 10 8
Bio-Secure | restart. The site-level dashboard was observed
Conditions) showing the deployed camera as offline (0/1

cameras online, site status "Inactive") at one
point during the evaluation window, requiring a
brief reconnection.

Scoring: No failure/manual intervention
required: 10 Marks - Any major cleaning, reset,
or intervention required: 0 Marks

Logic Validation Test: The system was
required to differentiate valid production output
from non-productive events such as test runs,

Pm.ccss'Lugic cmpty conveyor movement, cleaning operations,
Validation or chick handling without dispatch. The
3 (Non- evaluator simulated non-production movements 10 8
Production vs. | 54 paused hatch discharge to test logic
Production robustness.
Events) : 3
Scoring: System correctly ignores non- '
production events (Zero False Count): 10 Marks '
- Deduct 2 marks per false count
Connectivity & Latency Test: The evaluator !
measured the time delay between the physical
Real-Time Data | crate-counting event at the Crate Exit camera
4 Latency & and its appearance on the OBSIDIAN 10 10
Dashboard dashboard. The live camera overlay ('Total
Visibility Counted") updated instantaneously with each
crate movement, with site-level
I\danufactured@lﬁj figures likewise reflecting

| __ AliSaeed sa,al Tamqﬂ Saqw | Fakhar Sharif
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Sr. Total Marks

Criterion Test Description

No. Marks Obtained

current production without requiring a manual
data pull. i
Scoring: Data visible within < 60 seconds: 10
' Marks - 1-5 minutes: 5 Marks - Delay > 5

| minutes: 0 Marks

Security & Resilience Test: The evaluator
simulated fault and tamper conditions, including
partial/full obstruction of the camera/sensor
view and disconnection of the camera feed. The
OBSIDIAN platform correctly flagged the

Tampc:r camera as offline on the site-level dashboard
5 | Detection & ("0/1 CAMERAS ALL OFFLINE", status 10 0|
Failure "Inactive") and reverted to a normal, online
Response status once the feed was restored.
Scoring: System gencrates immediate alert
(tamper/obstruction/offline status) on
dashboard: 10 Marks - System fails silently or
records invalid data: 0 Marks
TOTAL ! ;
; MARKS Total POC Evaluation Score 70 | 60 |
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POC in Images form:

Image | — Baseline Live Stream — Crate Exit Camera ( Total Counted: 0, Crates in ROI = 1)

15T Rere/BIgBaCamens ] Ave Ul

FWD #784 {W]
B Pwi sBh Wi

B i dn il
A AT

LFWD #779 (Y] \{

7 | ‘

v

S J ) -
i |
[/ ” . -
iraz Al KLan | li Saeed Sajal Tarﬁqﬁ| Saqib Bajwa | Fakhar Sharif
Z | A 73



Image 2 — Live Crate Detection with Forward-Logging [Ds (Total Counted: 10, Crates in RO/
=6)
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Image 3 — OBSIDIAN (UQAAB) Dashboard — Hatcherries Category Summary
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Image 4 — OBSIDIAN Site-Level View - Big Bird, Lahore (Camera Offline / Inactive)

POC Conclusions and Observations

The Stage-Il Proof of Concept was conducted at Big Bird, Lahore on 15th September 2026. The
solution demonstrated by M/s Obsidian Technologies. delivered through the OBSIDIAN
(UQAAB) platform, obtained a score of 60 out of 70 marks (86%) against the Hatchery POC
Evaluation Criteria.

The solution counted dispatch-bound crates at the Crate Exit point with 24/30 marks on the
Counting Accuracy criterion, correctly assigning unique forward-logging 1Ds to each crate.
During the Environmental Endurance window, the site-level dashboard briefly showed the
deployed camera as offline, resulting in a minor deduction (8/10). Under the Process Logic
Validation test, the system correctly ignored most non-production movements, with one false
count observed during a simulated non-dispatch cycle, resulting in a score of 8/10. The live
camera overlay and dashboard-level Manufactured/SKU figures were observed updating without
perceptible delay, in full satisfaction of the Real-Time Data Latency & Dashboard Visibility
criterion (10/10). The platform also correctly flagged the simulated camera disconnection as an
offline/inactive status on the dashboard, in full satisfaction of the Tamper Detection & Failure
Response criterion (10/10).

The Stage-I1 Proof of Concept demonstrated by M/s Obsidian Technologies is accordingly
assessed as successfully passed, havnng,ﬁ'nei the requisite benchmarks across the Iatchery POC
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Evaluation Criteria. The POC Evaluation Team recommends that the Committee may consider
proceeding to authorization of the Vendor under the applicable provisions of the Public
Procurement Rules, 2004.
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Proof of Concept Report- Hatchery (Stage-II)

Date: 15th September 2026
Facility: Big Bird (Lahore)
Attendees: Shiraz Ali Khan, Ali Saeed, Sajal Tariq. Saqib bajwa, Fakhar Sharif

Objective:

The primary objective of this exercise was to evaluate the solution demonstrated by M/s
DwiseTech (hereinafter referred to as “the Vendor”) for hatchery production monitoring and
determination of Day-Old Chick (DOC) production through box/tray-based verilication. The
Proof of Concept (POC) was conducted at the crate/chick exit point of Sabir’s Poultry
(hereinafter referred to as “the Hatchery™) in accordance with the Stage-I11 POC Evaluation
Criteria prescribed in the RFP,

SKU Tested:

Day-Old Chicks (DOC) - Crate count (forward and exit direction) at the Crate Exit
(packing/dispatch) point

Solution Topologv:

The Vendor's solution is delivered through the DwiseTech platform (app.dwisetech.com). A
camera installed at the Crate Exit point ("Camera 01") tracks each crate as it moves through a
defined region of interest, distinguishing forward movement (FWD) from a completed exit
(EXIT +1) and assigning each crate a unique tracking ID, with a running "Total Counted" tally
overlaid on the live feed for both directions. Site- and SKU-level rollups (Sites, SKUs,
Manufactured, Active status) are aggregated on the DwiseTech dashboard under the "Hatcheries"
category, with a dedicated site-level view for Big Bird, Lahore showing total lanes, camera
online status, and a searchable, timestamped "Detected Frames" gallery of individual counting
events for audit purposes, alongside network/monitoring logs (NMS Logs).

POC Results

Total Marks
Marks Obtained

Criterion Test Description

Accuracy Test: The vendor's solution was |
benchmarked against a reference count (manual

physical crate counting / hatchery dispatch log)
Accuracy of for a defined production sample. The syste

ple. The system

l Rnxa’Trfa}’ f?r was required to accurately detect and count fully i 30 22
determination | 51,04 Jisnatch-bound crates only (stacked or
of l')ay-()ld . unstacked), excluding empty crates,
Chicks (DOCs) duplicate/re-passed crates, or non-dispatch tray
movements. »
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Total Marks
Marks Obtained

Criterion Test Description

Scoring: 99-100% accuracy: 30 Marks - 95—
98.9%: 20 Marks - 90-94.9%: 10 Marks - |
Below 90%: 0 Marks (Disqualified)

|
Environmental Stress Test: Hardware |
(camera, counting module) was installed at the ‘
actual hatchery installation point (crate exit /
dispatch line) characterized by high humidity.
condensation risk, disinfectant aerosols, and
organic dust (feathers/fluff). Requirement:
Environmental | continuous operation for at least 24 hours |

Endurance without hardware failure, condensation-related
2 (Humidity & image degradation, lens fouling, or system 10 8
Bio-Secure restart. The site-level dashboard listed the site
' Conditions) status as "Active" but also showed the camera as

briefly offline (0/1 cameras online) at one point
' during the evaluation window, requiring a short
reconnection.

Scoring: No failure/manual intervention
required: 10 Marks - Any major cleaning, reset,
or intervention required: 0 Marks

Logic Validation Test: The system was
required to diflerentiate valid production output i
from non-productive events such as test runs,
empty conveyor movement, cleaning operations,
. or chick handling without dispatch. The ’
Process Logic | evalyator simulated non-production movements
Validation and paused hatch discharge to test logic
3 (Non- ) robustness. The system's dual forward/exit 10 10
Production vs. | counting logic (FWD vs. EXIT +1) was
Production observed correctly incrementing only on a
I Events) confirmed crate exit, rather than on every |
forward movement within the region of interest.
Scoring: System correctly ignores non-
production events (Zero False Count): 10 Marks
* Deduct 2 marks per false count
S —— ——= = — = = = = = 1 |
— Connectivity & Latency Test: The evaluator
Real-Time Data X ‘ ;
P— | measured the time delay between the physical
+ Bashbinard crate-counting event and its appearance on the 10 10
ashboar g S
s R G dashboard/momitoring interface. The live
| ¥ishisity camera ovcrLa/v ("Total Coun@'} updated
| ; & | -
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Sr.
No.

Criterion

| platform's "Detected Frames" gallery with a

| minutes: 0 Marks

Total
Marks

Test Description

instantaneously with each crate movement, and
the corresponding snapshot appeared in the

Created timestamp within seconds of the
Snapshot timestamp.

Scoring: Data visible within < 60 seconds: 10
Marks - 1-5 minutes: 5 Marks - Delay > 5

Security & Resilience Test: The evaluator
simulated fault and tamper conditions, including
partial/full obstruction of the camera/sensor
view and disconnection of the camera feed. The
DwiseTech platform correctly reflected camera

Marks
Obtained

POC in Images form:

Tamper connectivity status (Active/Offline) on the site-
Detection & level dashboard and retained a complete, |
5 Failure timestamped audit trail of all detected frames | 10 10
Response for the affected period via the Detected Frames
l gallery and NMS Logs.
Scoring: System generates immediate alert
(tamper/obstruction/offline status) on
dashboard: 10 Marks - System fails silently or |
| records invalid data: 0 Marks |
|
Ll Total POC Evaluation Score tm 60
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Image | — Live Exit-Direction Crate Detection (Total Counied Exit: 7, EXIT +1 £#348)
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Image 3 — DwiseTech Dashboard — Hatcherries Category Summary (Active)
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Image 4 — DwiseTech Site-Level View — Big Bird, Lahore (Active)
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Image 5 — Detected Frames Audit Gallery

Timestamped Snapshot Records
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Image 6 — Detected Frames Audit Gallery — Expanded View

POC Conclusions and Observations

The Stage-I1 Proof of Concept was conducted at Big Bird, Lahore on 15th September 2026. The
solution demonstrated by M/s DwiseTech, delivered through the DwiseTech platform, obtained a
score of 60 out of 70 marks (86%) against the Hatchery POC Evaluation Criteria.

The solution counted dispatch-bound crates at the Crate Exit point with 22/30 marks on the
Counting Accuracy criterion. The site-level dashboard listed the site status as Active, though it
also showed the camera briefly offline at one point during the evaluation window, resulting in a
minor deduction (8/10) on the Environmental Endurance criterion. Under the Process Logic
Validation test, the system's dual forward/exit counting logic correctly distinguished a crate
merely entering the region of interest (FWD) from a confirmed exit (EXIT +1), resulting in a full
score of 10/10. The live camera overlay and the timestamped Detected Frames gallery were
observed updating within seconds of each physical event, in full satisfaction of the Real-Time
Data Latency & Dashboard Visibility criterion (10/10). The platform further maintained an
accurate Active/Offline status and a complete audit trail of detected (rames through simulated
fault conditions, in full satisfaction of the Tamper Detection & Failure Response criterion
(10/10),

The Stage-11 Proof of Concept demonstrated by M/s DwiseTech is accordingly assessed as
successfully passed, having met the requiSite benchmarks across the Hatchery POC Evaluation
Criteria. The POC Evaluation Team regf)mmen!:ls that the Committee may consider proceeding
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to authorization of the Vendor under the applicable provisions of the Public Procurement Rules,
2004.
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Proof of Concept Report- Hatchery (Stage-11)

Date: 15th September 2026
Facility: Big Bird (Lahore)
Attendees: Shiraz Ali Khan, Ali Saeed, Sajal Tariq, Saqib Bajwa, Fakhar Sharif

Objective:

The primary objective of this exercise was to evaluate the solution demonstrated by M/s MH
Arfah (hereinafier referred to as “the Vendor”) for hatchery production monitoring and
determination of Day-Old Chick (DOC) production through box/tray-based verification. The
Proof of Concept (POC) was conducted at the crate/chick exit point of Sabir’s Poultry
(hereinafler referred to as “the Hatchery™) in accordance with the Stage-11 POC Evaluation
Criteria prescribed in the RFP.

SKU Tested:

Day-Old Chicks (DOC)- Crate/tray count (forward and exit direction) at the Crate Exit
(packing/dispatch) point

Solution Topologv:

The Vendor's solution is delivered through a web-based interface, on which the operator draws a
counting zone (a 4-point line-crossing boundary) over the live camera feed and designates which
direction of crossing counts as IN. A camera installed at the hatchery's Indoor Exit detects
baskets within the region of interest and is intended to increment IN/OUT counters as each
basket crosses the configured line. with per-basket detections and a running "Recorded counts
(Today)" tally (Baskets, IN/OUT, Direction, Class, Track) surfaced on the same dashboard.

POC Results

Total Marks
Marks Obtained

Criterion Test Description

Accuracy Test: The vendor's solution was
benchmarked against a reference count (manual
physical basket counting) for a sample of
baskets passing the Indoor Exit point. The
system was required to accurately detect and
count fully filled, dispatch-bound baskets.
Across two separate observation windows, the 30 0
live detection stream correctly detected the
baskets present in frame (3 baskets in one
instance, | basket in another) but the configured
counting zope recorded zero IN counts in both
instances, logging all basket movement as OUT
(Recorded counts:j0/3 and 0/1 respectively).

Counting
Accuracy of
Box/Tray for
determination

' of Day-Old
Chicks (DOCs)
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Criterion

Test Description

The system was therefore unable to produce a
usable IN count for dispatch verification.
Scoring: 99-100% accuracy: 30 Marks - 95—
98.9%: 20 Marks - 90-94.9%: 10 Marks -
Below 90%: 0 Marks (Disqualified)

Total Marks
Marks Obtained

(e ]

Ll

Environmental
Endurance
(Humidity &
Bio-Secure
Conditions)

Process Logic
Validation
(Non-
Production vs.
Production
Events)

Environmental Stress Test: As the Vendor's
solution failed to produce a usable basket count
at the first criterion (see Sr. No. 1), the
evaluation team did not proceed to the 24-hour
continuous-operation endurance test. No marks
are awarded pending a corrected, re-testable
solution.

Scoring: No failure/manual intervention
required: 10 Marks - Any major cleaning, reset,
or intervention required: 0 Marks - Not
conducted (prior criterion failed): 0 Marks

Logic Validation Test: As the Vendor's
solution failed to produce a usable basket count
at the first criterion, the evaluation team did not
proceed to simulate non-production movements.
Available evidence already indicates a
[undamental direction-logic defect: baskets
crossing the configured counting line were
consistently logged as OUT rather than IN,
regardless of their actual direction of travel.
Scoring: System correctly ignores non-
production events (Zero False Count): 10 Marks
* Deduct 2 marks per false count - Not
conducted (prior criterion failed): 0 Marks

10 0

10 0

' Real-Time Data

Latency &
Dashhoard
Visibility

Connectivity & Latency Test: As the Vendor's
solution failed to produce a usable basket count
at the first criterion, the evaluation team did not
proceed to a formal latency measurement. No
marks are awarded pending a corrected, re-
testable solution.

Scoring: Data visible within < 60 seconds: 10
Marks - 1-5 minutes: 5 Marks - Delay > 5
minutes: 0 Marks™ Not conducted (prior
criterion faile?)’: 0 Marks

10 0
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Total Marks

Criterion Test Description Marks: Obtained

Security & Resilience Test: The evaluator
simulated an obstruction of the camera/sensor
view. Unlike the counting test, this check was
| carried out and observed directly on the live

Tamper | video feed (not captured as a still screenshot); ‘
| Detection & no obstruction alert, status change. or any other
7 | wetlaie indication of a detected disturbance was 10 0
Response generated by the system at any point.

Scoring: System generates immediate alert

| (tamper/obstruction/of1line status) on

| dashboard: 10 Marks - System fails silently or
records invalid data: 0 Marks

MARKS

TOTAL Total POC Evaluation Score 70 L 0

POC in Images form:

Zones & counting : ; i s v u
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Image I — Live Detection Stream — 3 Baskels Delected, Zone Records IN: 0/ OUT: 4
(Recorded Counts 0/3)

Image 2 — Live Detection Stream — | Basket Detected, Zone Records IN: 0/ OQUT: ] (Recorded
Counts 0/1)

POC Conclusions and Observations

The Stage-I1 Proof of Concept was conducted at Big Bird, Lahore on 15th September 2026. The
solution demonstrated by M/s MH Arfa obtained a score of 0 out of 70 marks against the
Hatchery POC Evaluation Criteria and is accordingly assessed as failed.

The Vendor's solution was unable to satisfy the Counting Accuracy criterion (0/30): although the
live detection stream correctly identified baskets present in frame, the configured counting zone
recorded zero IN counts across all observed instances, with every basket crossing logged as OUT
regardless of its actual direction of travel. As this represents a below-90%-accuracy outcome
disqualifying under the RFP's own scoring rule, and as the fundamental basket-counting function
could not be relied upon, the evaluation team did not proceed to the Environmental Endurance,
Process Logic Validation, or Real-Time Data Latency tests, each of which is accordingly
recorded as not conducted and scored 0/10. The Tamper Detection & Failure Response test was
nonetheless carried out by simulating an obstruction of the camera view; no alert, status change,
or other indication of the disturbance was generated by the system at any point, resulting in 0/10
on that criterion as well, /'

/ |
/ |

Shigaz Alikhan | /) Ali‘sée;l |;’JSa_jaI Tari{j Sagib Bajwa Fakhar Sharif

T . [ X/Wq %’"}’



The Stage-II Proof of Concept demonstrated by M/s MH Arfa is accordingly assessed as failed,
having satisfied none of the Hatchery POC Lvaluation Criteria. The POC Evaluation Team
recommends that the Committee decline to proceed with authorization of the Vendor under the
applicable provisions of the Public Procurement Rules, 2004,
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